

FRAMEWORK AGREEMENT

By entering the present Framework Agreement (hereinafter the "Agreement"), the Foundation for European Progressive Studies (FEPS), as "Lead Partner", and Institute for Social Democracy, Hungary and Progressive Hungary Foundation as "Partners" (together hereinafter the "Parties") engage in the following project: Green, social, economic (Just) Transition – Climate Calls & Talking Green

I. LEGAL IDENTIFICATION OF THE PARTIES TO THE AGREEMENT

Lead Partner	Foundation for European Progressive Studies (FEPS)
Registration number of the organisation as it appears on the national registry:	EUPF 4 BE 0896.230.213
Legal address of the organisation as it appears on the national registry:	Avenue des Arts 46, 5 th floor 1000 Brussels
Country where the organisation has the legal address:	Belgium
VAT Number (if applicable):	BE0896.230.213 (all invoices must contain VAT)
Official logo of the organisation that shall be used for communication purposes:	FEPS FOUNDATION FOR EUROPEAN PROGRESSIVE STUDIES
Is this organisation a subsidiary of any other organisation/company? If applicable, please precise the same legal information than requested above.	N/A

Partner:	Institute for Social Democracy
Registration number of the organisation as it appears on the national registry:	•



Legal address of the organisation as it appears on the national registry:	11-13 Villányi út, H-1114 Budapest
Country where the organisation has the legal address:	Hungary
VAT Number (if applicable):	26649849-2-43
Official logo of the organisation that shall be used for communication purposes:	INSTITUTE FOR SOCIAL DEMOCRACY
Is this organisation a subsidiary of any other organisation/company? If applicable, please precise the same legal information than requested above.	N/A

Partner:	Progressive Hungary Foundation
Registration number of the organisation as it appears on the national registry:	
Legal address of the organisation as it appears on the national registry:	
Country where the organisation has the legal address:	Hungary
VAT Number (if applicable):	
Official logo of the organisation that shall be used for communication purposes:	MMAA.HU MEGÚJULÓ MAGYARORSZÁGÉRT ALAPÍTVÁNY



Is this organisation a subsidiary of any other organisation/company? If applicable, please precise the same legal information than requested above.

<u>PURPOSE AND SCOPE OF THE PROJECT</u> Green, social, economic (Just) Transition – Climate Calls & Talking Green

II.

Objective

The project objective is to assess how progressives should be forming its narrative on the green, social and economic (Just) transition that needs to be carried out to help people adapt and ensure we are living within our planetary boundaries.

This project aims to find the most effective way of ensuring that social justice is at the heart of the ecological transition and economic recovery. It will seek to look at ways to ensure that those most responsible for producing emissions are held to account and that the burden doesn't continue to fall on the most vulnerable in society.

By looking at best practices the project will aim also to offer inspiration and an exchange of ideas that can be helpful for different local and regional contexts.

Specifically:

- Understand how to further expand the support to climate action without alienating the people or workers that are at risk of poverty and do not see climate as a priority;
- Develop concrete proposals on how to best communicate the case for action in ways that resonate with these key voter groups and their political priorities;
- Identify valuable strategies to re-design local economies in a carbon-neutral fashion with the active support of local actors;
- Help ensure 'just transition' policy solutions are aligned to real people's concerns;
- Seek to build public trust and ownership of climate action and the Just Transition;

Milestones

- Expert public roundtable event to assess wider debate focus and polling questions (English only)
- Polling opinion survey
- Closed expert roundtable/advisory meeting to assess polling findings (English only)
- Written report 1 on the polling (20-30 pages depending on number of questions) with translation
- Online public seminar event with interpretation (1)



- In-person conference event with interpretation (2) with Mr. Timmermans and the Mayor of Budapest Karácsony
- Written report 2 on the findings from the discussions and policy proposals (7-10 pages) with translation
- FEPS Talks Podcast with national expert

Deliverables

Concretely:

- Polling survey results
- Report 1 depicting the findings of the polling
- Report 2 on the findings from the discussions (7-10 pages)
- Expert public roundtable event
- Closed expert roundtable/advisory meeting
- Online public seminar event with interpretation(1)
- In-person conference event with interpretation (2)
- FEPS Talks Podcast with national expert

More broadly:

- Polling results and subsequent report depicting the findings
- Network of stakeholders (Budapest, Hungarian and European) gathered through the seminars and promotion
- Set of proposals with a view on how best to communicate them to help serve the progressive movements in Hungary and wider region on this topic

Impact plan

Use of all communication tools will be considered in the different context of each activity.

The polling data should help serve progressives in policy design and political representatives or possible trainings and useful for other experts and interested actors and stakeholders.

It would serve as a basis for the communication of FEPS and its partners for the future as also a way to begin and implement the focus groups on inclusive Just Transition models.

A series of infographics to help disseminate the results of the survey as well as the lessons learnt or best practices on participation and inclusiveness.

Dissemination on websites, printed version and via social media.

Builds on FEPS' and partners' work on this issue.



III. <u>TIME PERIOD</u>

The project is to be implemented between May 2021 and end December 2021. In case the implementation period needs to be extended for operational reasons, a contract amendment with a new time period and budgetary overview shall be signed between all parties and the lead partner.

The project will indicatively consist of the following phases:

PHASE I - (preparation) all individual contracts signed May 2021 fine-tuning of research methodological workshop methodological workshop May 2021 PHASE II - (research) methodological workshop May-June 2021 Kick-off workshop for data gathering, country specific Collected May-June 2021 Online conference public in English Experts gathered June 2021 Testing messages and questions for polling Questions assessed for polling June 2021 PHASE III - (analysis) Polling opinion survey Survey Hungary June-July 2021 Closed roundtable meeting with experts to discuss findings in English Analysis of the polling data ahead of writing the report July-August 2021 Writing report 1 on the polling With translation Promotion of report 1 Sept Online qualic seminar event With interpretation Promotion of report 2 Oct 2021 Writing report 2 Promotion of report 2 Oct/Nov 2021 With interpretation Project executive summary Oct/Nov 2021 With interpretation December 2021 Oct/Nov 2021 With interpretation December 2021 Oct/Nov 2021 With interpretation Decontion of report 2 Oct/Nov 2021	MAIN COMPONENTS	MAIN MILESTONES AND DELIVERABLES	TIME FRAME
fine-tuning methodologyofresearchmethodological workshopPHASE II - (research)Kick-offworkshop for data gathering, country specificLiterature review and data collectedMay-June 2021Online tenglishExperts gathered Questions for pollingJune 2021Testing questions for pollingQuestions assessed for polling questions for pollingJune 2021PHASE III - (analysis)Survey Hungary Analysis of the polling data ahead of writing the report in EnglishJune-July 2021Closed roundtable with experts to discuss findings with experts to discuss findings With translationSurvey Hungary July-August 2021July-August 2021Writing report 1 on the polling With translationPromotion of report 1 Online public seminat event With interpretationSept Oct 2021Online public semination)Promotion of report 2 With interpretationOct/Nov 2021With interpretation Writing report 2Promotion of report 2 Promotion of report 2Oct/Nov 2021With interpretationPromotion of report 2 Promotion of report 2Oct/Nov 2021With interpretationPromotion of report 2Oct/Nov 2021With interpretationPromotio	PHASE I – (preparation)		
methodologyImage: Content of the poly of	contractual arrangement	all individual contracts signed	May 2021
PHASE II – (research)Kick-off workshop for data gathering, country specificLiterature review and data collectedMay-June 2021Online conference public in EnglishExperts gatheredJune 2021Testing messages and questions for pollingQuestions assessed for pollingJune 2021PHASE III – (analysis)Experts gatheredJune-July 2021Polling opinion surveySurvey HungaryJune-July 2021Closed roundtable meeting with experts to discuss findings in EnglishAnalysis of the polling data ahead of writing the reportJuly-August 2021Writing report 1 on the polling With translationPromotion of report 1SeptOnline public seminar event With interpretationPromotion of report 1SeptConference event with F. Timmermans and Mayor of Budapest Karácsony With interpretationPromotion of report 2Oct /Nov 2021Writing report 2 With itranslationPromotion of report 2Oct/Nov 2021PHASE V – (closing and evaluation)project executive summaryDecember 2021	fine-tuning of research	methodological workshop	
Kick-off gathering, country specificLiterature collectedMay- June 2021Online EnglishExperts gathered Experts gatheredJune 2021Testing questions for pollingQuestions assessed for polling questions for pollingJune 2021PHASE III – (analysis)Survey Hungary Analysis of the polling data ahead of writing the reportJune-July 2021Closed roundtable meeting with experts to discuss findings in EnglishAnalysis of the polling data ahead of writing the reportJuly-August 2021Writing report 1 on the polling With translationPromotion of report 1SeptOnline public seminar event With interpretationPromotion of report 1SeptWriting report 2 Writing report 2Promotion of report 2Oct 2021Writing report 2 With interpretationPromotion of report 2Oct/Nov 2021Writing report 2 Writing report 2 Promotion of report 2Promotion of report 2Oct/Nov 2021Writing report 3 Budapest Karácsony With interpretationPromotion of report 2Oct/Nov 2021Writing report 4 Writing report 5Promotion of report 2Oct/Nov 2021With translationPromotion of report 2Oct/Nov 2021With translationProject executive summaryDecember 2021PHASE V – (closing and evaluation)accounts closedDecember 2021	methodology		
Kick-off gathering, country specificLiterature collectedMay- June 2021Online EnglishExperts gathered Experts gatheredJune 2021Testing questions for pollingQuestions assessed for polling questions for pollingJune 2021PHASE III – (analysis)Survey Hungary Analysis of the polling data ahead of writing the reportJune-July 2021Closed roundtable meeting with experts to discuss findings in EnglishAnalysis of the polling data ahead of writing the reportJuly-August 2021Writing report 1 on the polling With translationPromotion of report 1SeptOnline public seminar event With interpretationPromotion of report 1SeptWriting report 2 Writing report 2Promotion of report 2Oct 2021Writing report 2 With interpretationPromotion of report 2Oct/Nov 2021Writing report 2 Writing report 2 Promotion of report 2Promotion of report 2Oct/Nov 2021Writing report 3 Budapest Karácsony With interpretationPromotion of report 2Oct/Nov 2021Writing report 4 Writing report 5Promotion of report 2Oct/Nov 2021With translationPromotion of report 2Oct/Nov 2021With translationProject executive summaryDecember 2021PHASE V – (closing and evaluation)accounts closedDecember 2021			
gathering, country specificcollectedOnline conference public in EnglishExperts gathered Experts gatheredJune 2021Testing messages and questions for pollingQuestions assessed for pollingJune-July 2021PHASE III – (analysis)Survey HungaryJune-July 2021Polling opinion surveySurvey Hungary Analysis of the polling data ahead of writing the reportJune-July 2021Closed roundtable meeting with experts to discuss findings in EnglishAnalysis of the polling data ahead of writing the reportJuly-August 2021Writing report 1 on the polling With translationPromotion of report 1SeptPHASE IV – (dissemination)Promotion of report 1SeptOnline public seminar event With interpretationPromotion of report 2Oct 2021Writing report 2 With translationPromotion of report 2Oct/Nov 2021Writing report 2 With interpretationPromotion of report 2Oct/Nov 2021Writing report 1 Sudapest Karácsony With interpretationPromotion of report 2Oct/Nov 2021Writing report 2 With translationPromotion of report 2Oct/Nov 2021PHASE V – (closing and evaluation)Promotion of report 2Oct/Nov 2021PHASE V – (closing and evaluation)Promotion of report 2Oct/Nov 2021PHASE V – (closing and evaluation)Project executive summaryDecember 2021Financial reportingaccounts closedDecember 2021	PHASE II – (research)		
EnglishImage: Segment and the segment			May- June 2021
Testing questions for pollingQuestions assessed for pollingPHASE III – (analysis)Polling opinion surveySurvey HungaryJune-July 2021Closed roundtable with experts to discuss findings ahead of writing the reportJune-July 2021Writing report 1 on the polling With translationJuly-August 2021PHASE IV – (dissemination)Promotion of report 1Online public seminar event With interpretationPromotion of report 1Conference Budapest Karácsony With interpretationPromotion of report 2Writing report 2 With interpretationPromotion of report 2Writing report 2 With interpretationPromotion of report 2Oct/Nov 2021Oct/Nov 2021	Online conference public in	Experts gathered	June 2021
questions for pollingImage: constraint of the polling opinion surveySurvey HungaryJune-July 2021Polling opinion surveySurvey HungaryJune-July 2021Closed roundtable meeting with experts to discuss findings in EnglishAnalysis of the polling data ahead of writing the reportJuly-August 2021Writing report 1 on the polling With translationJuly-August 2021July-August 2021PHASE IV - (dissemination)Promotion of report 1SeptOnline public seminar event With interpretationPromotion of report 1SeptConference event with F. Timmermans and Mayor of Budapest Karácsony With interpretationPromotion of report 2Oct 2021Writing report 2 With translationPromotion of report 2Oct/Nov 2021PHASE V - (closing and evaluation)Fromotion of report 2December 2021financial reportingproject executive summary accounts closedDecember 2021	English		
PHASE III – (analysis)Polling opinion surveySurvey HungaryJune-July 2021Closed roundtable meeting with experts to discuss findings in EnglishAnalysis of the polling data ahead of writing the reportJuly-August 2021Writing report 1 on the polling With translationJuly-August 2021July-August 2021PHASE IV – (dissemination)Promotion of report 1SeptOnline public seminar event With interpretationPromotion of report 1SeptConference event with F. Timmermans and Mayor of Budapest Karácsony With interpretationPromotion of report 2Oct 2021Writing report 2 With translationPromotion of report 2Oct/Nov 2021PHASE V – (closing and evaluation)Fromotion of report 2December 2021financial reportingproject executive summary accounts closedDecember 2021	Testing messages and	Questions assessed for polling	
Polling opinion surveySurvey HungaryJune-July 2021Closed roundtable meeting with experts to discuss findings in EnglishAnalysis of the polling data ahead of writing the reportJune-July 2021Writing report 1 on the polling With translationJuly-August 2021PHASE IV - (dissemination)Promotion of report 1SeptOnline public seminar event With interpretationPromotion of report 1SeptConference event with F. Timmermans and Mayor of Budapest Karácsony With interpretationPromotion of report 2Oct 2021Writing report 2 With translationPromotion of report 2Oct/Nov 2021With translationPromotion of report 2Oct/Nov 2021With translationProject executive summary accounts closedDecember 2021	questions for polling		
Closed roundtable meeting with experts to discuss findings in EnglishAnalysis of the polling data ahead of writing the reportWriting report 1 on the polling With translationJuly-August 2021PHASE IV – (dissemination)Promotion of report 1Online public seminar event With interpretationPromotion of report 1Conference event with F. Timmermans and Mayor of Budapest Karácsony With interpretationOct 2021Writing report 2 With interpretationPromotion of report 2Writing report 2 With interpretationPromotion of report 2Writing report 2 With interpretationPromotion of report 2December 2021December 2021Timmermans and evaluationDecember 2021			
with experts to discuss findings in Englishahead of writing the reportJuly-August 2021Writing report 1 on the polling With translationJuly-August 2021PHASE IV – (dissemination)Promotion of report 1SeptOnline public seminar event With interpretationPromotion of report 1Oct 2021Conference event with F. Timmermans and Mayor of Budapest Karácsony With interpretationOct 2021Oct 2021Writing report 2 With interpretationPromotion of report 2Oct/Nov 2021Writing report 2 With translationPromotion of report 2Oct/Nov 2021PHASE V – (closing and evaluation)Project executive summary accounts closedDecember 2021	<u> </u>		June-July 2021
in EnglishJuly-August 2021Writing report 1 on the polling With translationJuly-August 2021PHASE IV – (dissemination)Promotion of report 1SeptOnline public seminar event With interpretationPromotion of report 1Oct 2021Conference event with F. Timmermans and Mayor of Budapest Karácsony With interpretationOct 2021With interpretationOct 2021Writing report 2 With translationPromotion of report 2Oct/Nov 2021Writing report 2 With translationPromotion of report 2Oct/Nov 2021PHASE V – (closing and evaluation)project executive summary accounts closedDecember 2021	0		
Writing report 1 on the polling With translationPromotion of report 1PHASE IV – (dissemination)Promotion of report 1Online public seminar event With interpretationPromotion of report 1Conference event with F. Timmermans and Mayor of Budapest Karácsony With interpretationOct 2021With interpretationOct 2021With interpretationOct/Nov 2021With interpretationPromotion of report 2Writing report 2 With translationPromotion of report 2PHASE V – (closing and evaluation)Project executive summary accounts closed		ahead of writing the report	
With translationPromotion of report 1SeptOnline public seminar event With interpretationPromotion of report 1SeptConference event with F. Timmermans and Mayor of Budapest Karácsony With interpretationOct 2021With interpretationOct 2021With interpretationOct 2021With interpretationOct 2021With interpretationOct 2021With interpretationOct 2021With interpretationOct/Nov 2021With interpretationPromotion of report 2Writing report 2 With translationPromotion of report 2PHASE V – (closing and evaluation)Oct executive summary accounts closed			July-August 2021
PHASE IV – (dissemination)Online public seminar event With interpretationPromotion of report 1SeptConference event with F. Timmermans and Mayor of Budapest Karácsony With interpretationOct 2021With interpretationOct 2021With interpretationOct 2021With interpretationOct/Nov 2021Writing report 2 With translationPromotion of report 2 Promotion of report 2Oct/Nov 2021PHASE V – (closing and evaluation) reportingproject executive summary accounts closedDecember 2021			
Online public seminar event With interpretationPromotion of report 1SeptConference event with F. Timmermans and Mayor of Budapest Karácsony With interpretationOct 2021With interpretationPromotion of report 2Oct/Nov 2021Writing report 2 With translationPromotion of report 2Oct/Nov 2021PHASE V – (closing and evaluation)project executive summary accounts closedDecember 2021			
With interpretationOct 2021Conference event with F. Timmermans and Mayor of Budapest KarácsonyOct 2021With interpretationVriting report 2Writing report 2Promotion of report 2With translationOct/Nov 2021PHASE V – (closing and evaluation)reportingproject executive summary accounts closed			
Conference event with F. Timmermans and Mayor of Budapest Karácsony With interpretationOct 2021With interpretationPromotion of report 2Oct/Nov 2021Writing report 2 With translationPromotion of report 2Oct/Nov 2021PHASE V – (closing and evaluation)project executive summary accounts closedDecember 2021	-	Promotion of report 1	Sept
Timmermans and Mayor of Budapest Karácsony With interpretationAnd And And And And And And And And And	•		0-+ 2021
Budapest Karácsony With interpretationAnno 1000 Promotion of report 2Oct/Nov 2021Writing report 2 With translationPromotion of report 2 Oct/Nov 2021Oct/Nov 2021PHASE V – (closing and evaluation)Project executive summary accounts closedDecember 2021			Oct 2021
With interpretationPromotion of report 2Oct/Nov 2021Writing report 2Promotion of report 2Oct/Nov 2021With translationPHASE V – (closing and evaluation)December 2021reportingproject executive summaryDecember 2021financial reportingaccounts closedDecember 2021			
Writing report 2 With translationPromotion of report 2 Oct/Nov 2021PHASE V – (closing and evaluation)reportingproject executive summary financial reportingaccounts closed			
With translation PHASE V – (closing and evaluation) reporting project executive summary financial reporting accounts closed	•	Promotion of report 2	Oct/Nov 2021
PHASE V – (closing and evaluation)reportingproject executive summaryDecember 2021financial reportingaccounts closedImage: Colspan="2">Colspan="2"reportingproject executive summaryDecember 2021			
reportingproject executive summaryDecember 2021financial reportingaccounts closed		n)	
financial reporting accounts closed			December 2021
	evaluation	Debrief meeting	

The closing of the activity shall take place no later than two months after the implementation period agreed in the present article. To this end, all parties agree to present the relevant financial documentation to the lead partner within one month after the conclusion of the implementation period.



IV. <u>RESPONSIBILITIES</u>

Shared responsibilities

- Coordinating research on which polling agencies to use and liaising with the chosen polling agency. (Decision for which agency to be taken amongst the partners);
- Assisting in researching and scoping the questions;
- Ensuring the polling can be comparable with other potential countries in the EU if extended;
- Checking the dynamics in their constituency/country (in this case Hungary and EU audience);
- Identifying the best format and presentation of the results;
- Overseeing the drafting and editing of the publication;
- Dissemination and decisions respective to this, helping with communication together with the respective organisation;
- Assisting in the organisation of any events.

Individual responsibilities

Hungary:

- Coordinating the setting of the questions in the Hungarian context, with advice of partners and advisory group where possible;
- Writing the report on the findings of the polling results;
- First liaison person with pollsters and oversee the main dynamics;
- Leading and coordinating analysis of results; setting up Hungary stakeholder roundtable(s); oversee Hungary aspects of the project;
- Assisting with analysing and comparing the polling data if/when it extends to further countries than Hungary.

FEPS:

- Lead coordinator of the project in general and overseeing EU aspects of the project;
- Promotion at EU level and across FEPS network;
- Liaison and coordination interlinking with FEPS relevant projects and people.

Contact points

Each Contracting Party will appoint a person to serve as the official contact and coordinate the activities of each Organisation in carrying out this Framework Agreement. The initial appointees of each Organisation are:

For FEPS, Charlotte Billingham Senior Policy Adviser

For Institute for Social Democracy, Hungary, Gábor Harangozó, Director

For Progressive Hungary Foundation, Ferenc Büttl, Chairperson

V. BUDGET OVERVIEW



The lead partner will contribute a maximum of 70 % of the total budget. All partners must contribute in cash a total of 30% together. Contributions in kind and cost sharing agreements are not considered part of the minimum level of contributions in cash agreed in the present budget. The budget hereby agreed is capped and any deviation of +/- 10% will automatically trigger a renegotiation of the financial contributions through a formal contract amendment on a bilateral basis.

Budget split: Total 16.000 EUR FEPS 11.200 EUR (70%) ISD 3.200 EUR (20%) PHF 1.600 EUR (10%)

2021 BUDGET	
EXPENSES	REVENUE (in cash)
RESEARCH & HONORARIUM FEES	• Lead partner (FEPS): 11.200 EUR
 5.000 EUR Polling survey with agency 2.500 EUR Author of report 1 800 EUR Author of report 2 1.500 EUR project assistant 	Partners: ISD 3.200 EUR PHF 1.600 EUR
CONFERENCES & EVENTS	
 Online roundtables: 300 EUR Interpretation via online (event 1) 800 EUR Interpretation in person (event 2) Conference 1850 EUR (catering, venue) 1000 EUR travel and accommodation 	
PUBLICATION	
 €700 Translation ENG/HU report 1 €450 Translation ENG/HU report 2 €250 Layout and design for online publication €50 Cover page illustration 	
COMMUNICATION	
 €800 Interviews on camera/technical assistance comms 	
TOTAL: 16.000 EUR	TOTAL: 16.000 EUR



The signature of the present Framework Agreement does not open the right for any of the parties to claim financial resources or reimbursement of costs incurred in the framework of the present project. The financial arrangements are to be defined in subsequent annexes on a bilateral basis between FEPS and the different parties that are part of the present Framework Agreement.

VI. <u>LIABILITIES</u>

Contracting parties may exercise their right to apply force majeure in the case of extraordinary events or circumstances beyond their control preventing them from fulfilling their obligations. The parties should notify in advance to all parties any potential risk and plan jointly to minimize such risks.

VII. INTELLECTUAL PROPERTY, BRANDING & REPRESENTATION

- Any intellectual property resulting from this project is owned by FEPS. FEPS hereby grants access and reproduction rights of all intellectual property generated in the context of the present project to all parties involved in the present Framework Agreement.
- Any communication or publication produced in the framework of this project, including at a conference, seminar, or in any information or promotional materials (such as brochures, leaflets, posters, presentations in electronic form, etc.). shall indicate that the program has received financial support from the European Parliament and include its logo.
- The project shall be quoted in all forms of communication and publication as a joint project led by FEPS and carried out between all parties. Wherever possible, all communications and publications produced by the Parties in any form and any medium related to this project shall bear the logos of all Parties.
- Any communication or publication by the Parties in any form and any medium, shall indicate that sole liability rests with the author and that the European Parliament and the Parties are not responsible for any use that may be made of the information contained therein.
- A signed participants list bearing the logos of all Parties and the lead partner shall be produced for all public events implemented in the framework of the present project.
- The lead partner shall be present with at least one delegate in all public events implemented in the framework of the present project.



VIII. DISCLAIMERS

- The budget is only valid for the duration of the present Framework Agreement. Costs • incurred before or after are not considered eligible unless it is agreed in writing by all parties through a contract amendment.
- Invoices and financial documentation shall include an explicit reference to the project in order to be considered eligible.
- *Special clause: budget allocated for physical / presential events* • The partners after having expressed preference of realising physical meetings at certain instances throughout the project implementation, remain responsible to re-allocate these funds to other purposes, due to eventual sanitary measures / restrictions resulting from the Covid-19 pandemic. Re-allocation of funds can be assigned for online activities / online platform, publication(s) or additional research, social media promotion etc.

Should the budget not be fully realised, The Partners remain liable for the agreed cash contribution for the joint project of 4.800 EUR.

(ISD 3.200 EUR (20%), PHF 1.600 EUR (10%)

IX. **TERMINATION**

The present Framework Agreement is binding. Should any of the contracting parties wish to withdraw their support to the project, including the bilaterally financial contribution, an agreement in writing signed by all contracting parties needs to be formalized where a new budget and cost division is agreed.

Х. **DISPUTE RESOLUTION**

The present contract is governed by the Belgian law. In the case of disagreement during the implementation of the present project, the Parties shall try to find amicable solutions. Should this not be possible, the parties have the right to settle their differences through the Belgian court.



XI. <u>SIGNATURES</u>

Position in the organisation:	Secretary General
Date:	3 rd May 2021
Place of signature:	Brussels
Signature:	Ahm



Partner:	Institute for Social Democracy
Name of the signatory:	Gábor Harangozó
Position in the organisation:	Director
Date:	3 rd May 2021
Place of signature:	Budapest
Signature:	- And



Partner:	Progressive Hungary Foundation
Name of the signatory:	Ferenc Büttl
Position in the organisation:	Chairperson
Date:	3 rd May 2021
Place of signature:	Budapest
Signature:	Ponten